

PROJECT NO. 2006

DATE: September 17, 2020

**ADDENDUM NO. 2
FIRE STATION 19 REROOFING AND INTERIOR FINISH REPAIRS**

BIDS RECEIVED:

TIME: 2:00 P.M.

DATE: September 22, 2020

Room 215 City Hall

ARCHITECTURAL DIVISION

DEPT. OF CAPITAL PROJECTS

DENISE BELL, DIRECTOR

ALAN TERRY OGLESBY, NCARB, CITY ARCHITECT

THIS ADDENDUM IS DIRECTED TO ALL PRIME BIDDERS, AND ALL OTHERS TO WHOM DRAWINGS AND SPECIFICATIONS HAVE BEEN ISSUED.

THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS. THE FOLLOWING CONDITIONS TAKE PRECEDENCE OVER ANY CONFLICTING CONDITIONS IN THE DRAWINGS AND SPECIFICATIONS. THE DRAWINGS AND SPECIFICATIONS ARE HEREBY AMENDED IN THE FOLLOWING PARTICULARS.

CLARIFICATIONS and CORRECTIONS

GENERAL

- 1) The yard area to the north of the station may be utilized as a Contractor lay-down and staging area. Contractor is expected to protect the property and will be responsible for repair of any damage. As noted elsewhere in the specifications, the Contractor shall be responsible for security and protection of any materials stored on site. This area is approximately 30 feet wide; the Contractor shall not go beyond the station property line onto adjacent private property and shall ensure that no materials or debris is deposited on adjacent property.

- 2) The Owner will make arrangements for removal and reinstallation of furnishings and appliances to accommodate removal of the existing tile and installation of new tile. While the interior work is being done, the Fire Department will temporarily locate staff to allow Contractor access to the interior. Contractor is expected to carefully coordinate the scheduling of this work in order to provide Fire Department a minimum of 10 days prior notice.

END OF ADDENDUM