

PROJECT NO. 1934

DATE: May 18, 2020

**ADDENDUM NO. 3  
BIRMINGHAM POLICE HEADQUARTERS ELEVATOR JACK REPLACEMENT**

**BIDS RECEIVED:**  
TIME: 11:00 a.m.  
DATE: MAY 28, 2020  
CITY COUNCIL CHAMBER City Hall

ARCHITECTURAL SECTION  
DEPARTMENT OF CAPITAL PROJECTS  
DENISE BELL, DIRECTOR  
ALAN TERRY OGLESBY, NCARB, CITY ARCHITECT

---

THIS ADDENDUM IS DIRECTED TO ALL PRIME BIDDERS, AND ALL OTHERS TO WHOM DRAWINGS AND SPECIFICATIONS HAVE BEEN ISSUED.

THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS. THE FOLLOWING CONDITIONS TAKE PRECEDENCE OVER ANY CONFLICTING CONDITIONS IN THE DRAWINGS AND SPECIFICATIONS. THE DRAWINGS AND SPECIFICATIONS ARE HEREBY AMENDED IN THE FOLLOWING PARTICULARS.

---

**CLARIFICATIONS and CORRECTIONS**

**GENERAL**

- 1) As noted in Addendum #2, the following firms were represented at the second mandatory pre-bid meeting held on December 3, 2019: David Acton Building Corp.; Kone, Inc.; and Sherrod Construction Co., Inc. As noted in the Invitation to Bid, attendance at the pre-bid meeting is considered a condition of responsiveness. Battle Miller Construction Corp. attended the first prebid meeting and is also considered a responsive bidder.
- 2) **The Bid Date is herewith rescheduled for Thursday, May 28, 2020 at 11:00 a.m. The bid opening will be conducted in Birmingham City Council Chamber, 3<sup>rd</sup> Floor, Birmingham City Hall. Companies submitting bids are to send only one representative if attending the bid opening in person. Visitors to Birmingham City Hall are expected to comply with all rules regarding wearing of face coverings and maintaining proper social distancing.**

**SCOPE OF WORK**

- 1) Bidders shall include in their bid price the cost for updating both passenger elevators with new closed-loop door operators and controllers in order to comply with updated code requirements.

**END OF ADDENDUM**